Yuba-Sutter Transit

Yuba-Sutter Transit Authority

Vehicle Wraps, Bus Stops, Bus Shelters and Building Signage RFP #10-24
Addendum #1

Questions

1. Will the Frontrunner designs be provided?
Although Frontrunner designs are not available at this moment, the design is anticipated to be a
full wrap.

2. Should the proposal include the removal and replacement of the bus tail Authority logo/decal?
Yes. The Authority will supply the awarded proposer with pre-approved electronic versions of the
artwork for each new item/installation. Proposals should include any additional charges if graphic
design time is required to correct the files to the quoted job specifications.

Examples
Images of current buses showing where Authority logos are to be placed/replaced. Placement to
be similar to current placement.
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3. Will bus windows be perforated?
Yes.

4. Can Proposers submit other vinyl materials?
Yes. If 3M is not a preferred material, please propose an alternative and explain the performance
and durability of the recommended material.

5. Does this procurement require Buy America?
No, Buy America does not apply to this project.



6.

7.

10.

11.

12.

Is installation required for the bus shelter decals? How many in total?
No, bus shelter installation is not required for this RFP. The total amount desired is 50 sets (100 total

units) of Authority logo decals, in white, produced and ready for installation by the Authority.

Are the bus stop signs reflective?
Bus stop signs must be reflective and double-sided.

Please provide clarification on the bus numbers, CA I.D # and “Operated by Storer” decals.
Each bus will have a total of 8 decals. The 8 decals include four (4) Bus #'s, two (2) CA 1.D #'s (3

inches tall) & two (2) “Operated by Storer” decals. Total of 8 decals per bus. For current bus #'s,
please refer to Attachment A of this addendum. Numbers for the new Frontrunners will be
provided to the selected vendor once buses have been purchased by the Authority.

Bus Numbers

Quantity: Four on each bus; totaling 220

Placement: Front, left, right and rear end of the buses. Placement to be similar to current
placement.

CA|.D #'s:

Quantity: 110

Placement: Left and right sides of the buses. Must be 3 inches tall. Placement to be similar
to current placement.

“Operated by Storer” decals:

Quantity: 110
Placement: : Left and right sides of the buses. Placement to be similar to current

placement.

Font to be used: Bahnscraft Bold

Color: White or Black (depending on vehicle)

Do you have a record of when decals were placed on each bus?
Decals were placed on each bus within approximately one month of being placed in service. A
vehicle inventory by service year is provided in Attachment A.

Should proposals also include the removal of current advertising on the buses?
No. The Authority will ensure advertisements are removed before installation.

Clarification of the yellow stripe on the MCI and Gilling designs?
Designs have been modified and vehicles will not have a yellow stripe on the bottom of buses.
Please see question #17 for more details.

On page 13 of the RFP, there is a typo regarding the vehicle priority date.
The correct date should reflect “January 1, 2025” not “January 1, 2024.”



13.

14.

15.

16.

17.

18.

Will all sides of the street signage be replaced?
Yes, all sides of the monument sign in front of the facility located at 2100 B Street, Marysville, CA,
will be replaced. The Authority will provide artwork for current Storer and Authority logos.

What times are your facilities open for us to work there? How early can we start every day?
Installers can work from 4:00am to 9:30pm, Monday — Friday and Saturdays from 8:00am to
5:00pm. After hours and Sundays can be arranged, if necessary.

If we are awarded the bid, how soon from then can we start the project?

Board approval of the award recommendation is anticipated for November 21, If approved, a final
draft contract will then be circulated for signatures. Work may begin immediately upon contract
execution.

In the section regarding documenting material costs. We were wondering how to factor in labor for
production time (printing, cutting down, laminating material). There's a section for material and
section for installation labor. Do we apply the production labor to the installation labor?

The pricing form has been revised to include a line item in each section to include labor time/rates
for production. Please see Attachment B for clarification. This form also includes a new section to
include cost for Phase 2 ongoing services. Please see page 15 of the RFP for clarification.

Will there be material funds upfront or will we have to be reimbursed once the project begins?

In accordance with procurement policy, no material funds will be provided upfront. The contractor
will be paid the agreed-upon fee on a per unit basis as the services are completed throughout the
term of the agreement.

New design for the Gilling Fixed Route service buses & the MCl Sacramento Commuter buses. This
new design will be used for both the Gillings and the MClI’s. This new design will NOT have a gold
stripe at the bottom of the buses. This will reduce the materials needed in this RFP.

This new design will also require covering the same areas as the existing stripes with new stripes
(same dimensions) but in gold and white as shown in the new design. If needed, the Authority will
work with the selected vendor to color-match the green background for additional coverage.

ww.yubasuttertransit.com
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New Design for the MCl’s and the Gilling Buses

PLEASE BASE YOUR PRICING ON NEW DESIGNS



19. New design for the Dial-A-Ride Buses

yubasuttertransit.com

New design for the Dial-A-Ride buses will not have the green wrap covering the front end of the
vehicle.
PLEASE BASE YOUR PRICING ON NEW DESIGNS

20. Please provide clarification about prevailing wage and certified payroll.
Work performed is subject to California Labor Code prevailing wage requirements, pursuant to
Section 1773 of the California Labor Code, the general prevailing rate of wages for the resulting
contract has been determined by the Director of the Department of Industrial Relations, and such
prevailing rate of wages is listed in the State of California, Business and Transportation Agency,
Department of Transportation Publication entitled General Prevailing Wage Rates, current edition,
and may be accessed online at http://www.dir.ca.gov/dIsr/DPreWageDetermination.htm.



http://www.dir.ca.gov/dlsr/DPreWageDetermination.htm

ATTACHMENT A- CURRENT VEHICLE INVENTORY

Bus # Yaar Meks Mol
1z1= 023 K= Emeland Fromirurmes
1215 03 hew England Fromeumnar
1715 2023 H=w Ergland Frongunnes
1217 023 K= Emeland Fromirurmes
171z 2023 Hi=w Erglamd Frongrurnes
1Z13 2023 H=w Ergland Frongunnes
1=zl 204 Oy Gl Titan Il 4500
=52 2014 I ey Gl Titan Il 4300
lsz3 204 Oy Gl Titan Il 4500
l=za 204 Oy Gl Titan Il 4300
1685 2014 ey el Titzm 114500
laza 204 Oy Gl Titan Il 4500
1230 2013 For dnGlarral Urirwer=|
131 2013 Fon diGlanal Urirwesr=l
lga2 ok ] For dnGlarral Urirver=l
1833 2019 Fon AnGlaal Urirwesr=|
1534 2013 Fon diGlanal Urirwesr=l
195 2012 Fon AnGlaal Urirwer=|
1535 2013 Fon diGlanal Urirwesr=l
137 2013 Fon diGlanal Urirwesr=l
198 2012 Fon AnGlaal Urirwer=|
1533 2013 Fon diGlanal Urirwesr=l
3150 2019 Gilig Lo Floar G215
3151 2019 Gilig L Fliar G205
3152 2015 Gillig Liw Flur G215
3153 2019 Gilig Lo Floar G215
3154 19 Gillig L Fliar G205
3155 2019 Gilig Lo Floar G215
3156 2019 Gilig L Floar G205
3157 015 Gillig L Flmr G2
3158 2019 Gilig Lo Floar G215
3159 2019 Gillig Lo Flimr G216
3150 015 Gillig L Flmr G2
230 2013 Gillig 3500
IR 2013 Gillig 3500
E2E2 e ] Gilig 3500
ok 2013 Gillig 3500
et froch b Gillig 3500
TS 2013 Gillig 3500
I2BE 2014 Gillig 3500
IIT 014 Gillig 3500
IBTE 014 Gillig 3500
oot} F014 Gillig 3500
240 014 Gillig 3500
5703 2019 M D4s00
ST04 2012 gL | D00
ETaeH] 12 M D4s00
el 2012 gL | D00
sFaT 2015 gL | 04500
Tt 201z gL | 04500
] 1= gL | 04500
T L) kb M 04500
5711 201z gL | 04500
5712 1= gL | 04500
T B kb M 04500
FLEET VEHICLES
s 2003 Famd Truck Fasd
Q1o 2007 Fond Escape
011 2009 Ford Esxcape
Q12 2005 Ford Exploner
als 2012 Cheny Crume

Q14 201z Chewy Crume



ATTACHMENT B- PRICING SUMMARY

VEHICLES
ltem Tax if
No Item Description Qty/ | Unit Price applicable Extended Price
' Hours.
23 1 | BUS WRAP MATERIALS PER UNIT 6
Microtransit | > | |NSTALLATION OF BUS WRAP 6
Buses (2023)
3 | PRODUCTION LABOR
4 | BUSWRAP MATERIALS PER UNIT 5
25 5 | INSTALLATION OF BUS WRAP 6
Dial-A-Ride
Buses 6 | REMOVAL OF EXISTING GRAPHICS 6
(2014) , | PRODUCTION LABOR
BUS WRAP MATERIALS PER UNIT i
24 9 | INSTALLATION OF BUS WRAP 10
Dial-A-Ride
Buses 10 | REMOVAL OF EXISTING WRAP 10
(2019) and/or GRAPHICS
11 | PRODUCTION LABOR
1» | BUS WRAP MATERIALS PER UNIT 2
35 13 | INSTALLATION OF BUS WRAP 22
Fixed Route
Buses 14 | REMOVAL OF EXISTING WRAP 22
(2013, 2019) and/or GRAPHICS
15 | PRODUCTION LABOR
1 | BUS WRAP MATERIALS PER UNIT o
45’ 17 | INSTALLATION OF BUS WRAP 11
Commuter
Buses 18 | REMOVAL OF EXISTING WRAP 11
(2010,2012, and/or GRAPHICS
2018) 1o | PRODUCTION LABOR
0 | BUS WRAP MATERIALS PER UNIT 5
Fleet 21 | INSTALLATION OF BUS WRAP 6
Vehicles
22 | REMOVAL OF EXISTING WRAP
and/or GRAPHICS
3 | PRODUCTION LABOR 5
o4 | ANY ADDITIONAL CHARGES NOT
LISTED ABOVE




25
Phase 2- 7 | ADDITIONAL CHARGES IF GRAPHIC
Retention DESIGN TIME IS REQUIRED
Services* ,g | ANY ADDITIONAL CHARGES NOT

ALL APPLICABLE LABOR RATES

LISTED ABOVE

TOTAL BID AMOUNT $

Signature of Authorized Official

Name Title

*Following completion of the initial phase of the project, the Authority wishes to retain the services of
the selected vendor to provide ongoing vinyl signage/vehicle graphics production, installation, and/or
related support services (excluding warranty work) for a period of up to three (3) years, with options for
up to two (2), one-year extensions, subject to additional contract terms. This ongoing support phase will
be for an indefinite quantity of work and/or materials that are similar in nature but not necessarily
directly related to the initial project scope. The Authority anticipates this ongoing support phase will not
exceed four hundred (400) total hours of project work over the full term of the contract.

In order for consideration, proposals must include all applicable loaded labor rates, projected for the life
of the three (3) year base contract term and two (2), additional one-year option years. Per federal
procurement statute, flat cost escalators or percentage-based markup on materials are not allowable. As
with the initial project, the Authority will supply the awarded proposer with pre-approved electronic
versions of the artwork for each new item/installation. Proposals should include any additional charges if
graphic design time is required to correct the files to the quoted job specifications.



